
 

 

AMENDMENT 0018 – DATED OCTOBER 31, 2024 

 

Contract:  N62473‐19‐D‐1237 

PTO:  N6247324RE501 
CS/Email:  Kenneth Redmond, Kenneth.d.redmond2.civ@us.navy.mil 
Solicitation/RFP Date:  June 6, 2024 
Subject:   Parcel G Building Demolition at Hunters Point , Hunters Point Naval 

Shipyard, San Francisco, California 

This is an amendment to the subject RFP. The purpose of this amendment is: 
 
1. To provide clarification to RFI #140 to assist with price proposal submission.   

 

RFI 140 Clarification: For Option items 0004 to 0010, the word "deductive" was removed from the offer 

schedule for Option Items in question in Amendment 0016.  The intent is that the Offeror submit the 

difference in cost (in‐state disposal minus out‐of‐state disposal) within the Option Item fields for in‐state 

disposal. If the Offeror is able to provide in‐state disposal for less than out‐of‐state disposal, then a 

negative number should be entered. 

Examples provided for clarification: 

1. If your disposal cost at a Class I California landfill is higher than out‐of‐state disposal 

 Assume your base bid for Building 351 is $20,000,000. 

 Your base bid includes demolition, building abatement and out‐of‐state disposal, site 

preparations, paving and site improvements and site security. 

 From the total $20,000,000, assume $4,000,000 is your out‐of‐state disposal cost. 

 Disposal cost includes transportation and fees. 

 Assume your disposal cost at a Class I CA landfill is $5,000,000. 

 In‐state disposal minus out‐of‐state disposal =  

$5,000,000 ‐ $4,000,000 = $1,000,000 

 The difference is $1,000,000.  

 The amount to include in the pricing schedule is $1,000,000. 

Option 
Item 
0004 

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, 
HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
BUILDING 351. For proper management and disposal in the state of 
California of waste generated during demolition. For disposal in a Class I 
landfill in California. No recycling. Include all related labor, equipment, 
and materials to provide construction including bond cost, overhead, and 
profit, complete in accordance with the RFP, but not including work 
indicated or specified to be provided under any other bid items.  

 $                   1,000,000.00  
Total Building 351 Abatement and Waste Disposal 

in California 
 $                          
1,000,000.00  

 

 

 



 

2. If your disposal cost at a Class I California landfill is lower than out‐of‐state disposal 

 Assume your base bid for Building 351 is $20,000,000. 

 Your base bid includes demolition, building abatement and out‐of‐state disposal, site 

preparations, paving and site improvements and site security. 

 From the total $20,000,000, assume $4,000,000 is your out‐of‐state disposal cost. 

 Disposal cost includes transportation and fees. 

 Assume your disposal cost at a Class I CA landfill is $2,000,000. 

 In‐state disposal minus out‐of‐state disposal =  

$2,000,000 ‐ $4,000,000 = ($2,000,000) 

 The difference is ($2,000,000), which is a credit. 

 The amount to include in the pricing schedule is ($2,000,000). 

Option 
Item 
0004 

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, 
HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
BUILDING 351. For proper management and disposal in the state of 
California of waste generated during demolition. For disposal in a Class 
I landfill in California. No recycling. Include all related labor, 
equipment, and materials to provide construction including bond cost, 
overhead, and profit, complete in accordance with the RFP, but not 
including work indicated or specified to be provided under any other bid 
items.  

 $                 (2,000,000.00) 
Total Building 351 Abatement and Waste Disposal 

in California 
 $                         
(2,000,000.00) 

 

2. DELETE: The current Offer Schedule  

REPLACE WITH:  

Revised Offer Schedule provided as an attachment to this amendment. 

3. The proposal due time/date of 2:00 p.m., 4 November 2024 remain unchanged. 

4. The Wage Determination remains unchanged. 

Note: 

1. The offeror must acknowledge receipt of all amendments on the offer schedule. 
2. All other paragraphs, provisions, and conditions to this proposed task order remain unchanged. 

 

Enclosure: 

(1)  Revised Offer Schedule 



OFFEROR:
DATE:

BASE BID ITEM

 $                                                   - 

 $                                                   - 
 $                                                   - 

 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 

HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION

SITE PREPARATIONS
PAVING AND SITE IMPROVEMENTS

SITE SECURITY

DEMOLITION

-$                                    

Firm-Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 366. For the demolition of Building 366:  Demolition will involve removing the buildings, building slabs and/or 
foundations to a depth of 12-inches minimum from surface. Refer to Structural Drawings in Part 6 Attachment D for slab/foundation 
removal details. Also included is the removal of equipment and materials within the buildings, and proper management and out-of-state 
disposal of waste generated at HPNS, San Francisco. Include all related labor, equipment, and materials to provide construction 
including bond cost, overhead, and profit. Work will be performed in accordance with the RFP and all amendments, but not including 
work indicated or specified to be provided under any other bid items.

BUILDING ABATEMENT AND OUT-OF-STATE WASTE DISPOSAL
SITE PREPARATIONS

PAVING AND SITE IMPROVEMENTS

Base Item 
0001 - 

Building 351

Total Building 351

Total Building 366

Base Item 
0002 - 

Building 366

-$                                    
SITE SECURITY

Firm-Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 351. For the demolition of Building 351: Demolition will involve removing the buildings, building slabs and/or 
foundations to a depth of 12-inches minimum from surface. Refer to Structural Drawings in Part 6 Attachment D for slab/foundation 
removal details. Also included is the removal of equipment and materials within the buildings, and proper management and out-of-state 
disposal of waste generated at HPNS, San Francisco. Include all related labor, equipment, and materials to provide construction 
including bond cost, overhead, and profit. Work will be performed in accordance with the RFP and all amendments, but not including 
work indicated or specified to be provided under any other bid items.

DEMOLITION
BUILDING ABATEMENT AND OUT-OF-STATE WASTE DISPOSAL



 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 

 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 

 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 

PAVING AND SITE IMPROVEMENTS
SITE SECURITY

BUILDING ABATEMENT AND OUT-OF-STATE WASTE DISPOSAL

PAVING AND SITE IMPROVEMENTS
SITE SECURITY

-$                                    

DEMOLITION

FFirm-Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G 
DEMOLITION - BUILDING 401.  For the demolition of Building 401:  Demolition will involve removing the buildings, building slabs 
and/or foundations to a depth of 12-inches minimum from surface. Refer to Structural Drawings in Part 6 Attachment D for 
slab/foundation removal details. Also included is the removal of equipment and materials within the buildings, and proper management 
and out-of-state disposal of waste generated at HPNS, San Francisco. Include all related labor, equipment, and materials to provide 
construction including bond cost, overhead, and profit. Work will be performed in accordance with the RFP and all amendments, but not 
including work indicated or specified to be provided under any other bid items. 

SITE PREPARATIONS

DEMOLITION
BUILDING ABATEMENT AND OUT-OF-STATE WASTE DISPOSAL

SITE PREPARATIONS

PAVING AND SITE IMPROVEMENTS

                                    

Base Item 
0004 - 

Building 411

Total Building 411

BUILDING ABATEMENT AND OUT-OF-STATE WASTE DISPOSAL
SITE PREPARATIONS

Firm-Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 411.  For the demolition of Building 411:  Demolition will involve removing the buildings, building slabs and/or 
foundations to a depth of 12-inches minimum from surface. Refer to Structural Drawings in Part 6 Attachment D for slab/foundation 
removal details. Also included is the removal of equipment and materials within the buildings, and proper management and out-of-state 
disposal of waste generated at HPNS, San Francisco. Include all related labor, equipment, and materials to provide construction 
including bond cost, overhead, and profit. Work will be performed in accordance with the RFP and all amendments, but not including 
work indicated or specified to be provided under any other bid items.

Firm-Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 439.  For the demolition of Building 439: Demolition will involve removing the buildings, building slabs and/or 
foundations to a depth of 12-inches minimum from surface. Refer to Structural Drawings in Part 6 Attachment D for slab/foundation 
removal details. Also included is the removal of equipment and materials within the buildings, and proper management and out-of-state 
disposal of waste generated at HPNS, San Francisco. Include all related labor, equipment, and materials to provide construction 
including bond cost, overhead, and profit. Work will be performed in accordance with the RFP and all amendments, but not including 
work indicated or specified to be provided under any other bid items. 

DEMOLITION

Base Item 
0005 - 

Building 439

Base Item 
0003 - 

Building 401

Total Building 401 -$                                    



 $                                                   - 

-$                                        

 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 
 $                                                   - 

 $                                                   - 
 $                                                   - 
 $                                                   - 

DEMOLITION
BUILDING ABATEMENT AND OUT-OF-STATE WASTE DISPOSAL

SITE PREPARATIONS

Total Building 439

PROVIDE RADIATION PROTECTION PLAN: FFP (Lump Sum) Includes all labor, equipment, and materials to provide 
RADIATION PROTECTION PLAN, including incidental related work, and all related labor, equipment, and materials to provide 
construction including bond costs, overhead, and profit, complete in accordance with the RFP, but not including work indicated or 
specified to be provided under any other bid items. If radiological material is found during construction, a follow-on modification will be 
issued to address removal and disposal.

Option Item 
0001

Total Radiation Protection Plan Building 351

SITE SECURITY

Option Item 
0003

-$                                    

OPTION ITEMS

Option Item 
0002

 Total Building 351A -$                                    

                                    

PAVING AND SITE IMPROVEMENTS
SITE SECURITY

TOTAL EVALUATED PRICE BASE ITEMS (0001 - 0005)

-$                                    

Firm-Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 408 SLAB. For the demolition of Building 408 slab located at Parcel G at HPNS. Demolition will involve removing the 
building slab and/or foundation to a depth of 12-inches minimum from surface. Refer to Structural Drawings in Part 6 Attachment D for 
slab/foundation removal details. Also included is the removal of equipment and materials within the buildings, and proper management 
and out-of-state disposal of waste generated at HPNS, San Francisco. Include all related labor, equipment, and materials to provide 
construction including bond cost, overhead, and profit. Work will be performed in accordance with the RFP and all amendments, but not 
including work indicated or specified to be provided under any other bid items. 

DEMOLITION
BUILDING ABATEMENT AND OUT-OF-STATE WASTE DISPOSAL

SITE PREPARATIONS

Firm-Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 351A.  For the demolition of Building 351A:  Demolition will involve removing the buildings, building slabs and/or 
foundations to a depth of 12-inches minimum from surface. Refer to Structural Drawings in Part 6 Attachment D for slab/foundation 
removal details. Also included is the removal of equipment and materials within the buildings, and proper management and out-of-state 
disposal of waste generated at HPNS, San Francisco. Include all related labor, equipment, and materials to provide construction 
including bond cost, overhead, and profit. Work will be performed in accordance with the RFP and all amendments, but not including 
work indicated or specified to be provided under any other bid items. 

  
  
 



 $                                                   - 
 $                                                   - 

 $                                                   - 

 $                                                   - 

 $                                                   - 

 $                                                   - 

 $                                                   - 

PAVING AND SITE IMPROVEMENTS
SITE SECURITY

-$                                    Total Building 351A Abatement and Waste Disposal in California

Option Item 
0004

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 351. For proper management and disposal in the state of California of waste generated during demolition. For disposal in a 
Class I landfill in California. No recycling. Include all related labor, equipment, and materials to provide construction including bond 
cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or specified to be provided under any 
other bid items. 

-$                                    Total Building 351 Abatement and Waste Disposal in California

-$                                    Total Building 411 Abatement and Waste Disposal in California

Option Item 
0007

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 401.  For proper management and disposal in the state of California of waste generated during demolition. For disposal in 
a Class I landfill in California. No recycling. Include all related labor, equipment, and materials to provide construction including bond 
cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or specified to be provided under any 
other bid items. 

-$                                    Total Building 401 Abatement and Waste Disposal in California

Option Item 
0006

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 366.  For proper management and disposal in the state of California of waste generated during demolition. For disposal in 
a Class I landfill in California. No recycling. Include all related labor, equipment, and materials to provide construction including bond 
cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or specified to be provided under any 
other bid items. 

-$                                    Total Building 366 Abatement and Waste Disposal in California

Option Item 
0005

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 351A.  For proper management and disposal in the state of California of waste generated during demolition. For disposal 
in a Class I landfill in California. No recycling. Include all related labor, equipment, and materials to provide construction including bond 
cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or specified to be provided under any 
other bid items. 

Option Item 
0008

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 411.  For proper management and disposal in the state of California of waste generated during demolition. For disposal in 
a Class I landfill in California. No recycling.  Include all related labor, equipment, and materials to provide construction including bond 
cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or specified to be provided under any 
other bid items. 

  

-$                                    Total Building Slab 408



 $                                                   - 

 $                                                   - 

 $                                                   - 

 $                                                   - 

 $                                                   - 

Option Item 
0010

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING SLAB 408. For proper management and disposal in the state of California of waste generated during demolition. For 
disposal in a Class I landfill in California. No recycling. Include all related labor, equipment, and materials to provide construction 
including bond cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or specified to be 
provided under any other bid items. 

-$                                    Total Building Slab 408 Abatement and Waste Disposal in California

Option Item 
0009

Firm Fixed Price (Lump Sum) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION 
- BUILDING 439.  For proper management and disposal in the state of California of waste generated during demolition. For disposal in 
a Class I landfill in California. No recycling. Include all related labor, equipment, and materials to provide construction including bond 
cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or specified to be provided under any 
other bid items. 

-$                                    Total Building 439 Abatement and Waste Disposal in California

Option Item 
0011

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper sampling, waste characterization, determination of removal method, treatment and disposal of 500 gallons 
of water and sediments within vaults, pits and /or trenches located at Building 411 as non-hazardous waste. Include all related labor, 
equipment, and materials to provide construction including bond cost, overhead, and profit, complete in accordance with the RFP, but 
not including work indicated or specified to be provided under any other bid items. 

-$                                    Non-Hazardous Water, Unit Cost per 500 gallons

Option Item 
0012

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper sampling, waste characterization, determination of removal method, treatment and disposal of 500 gallons 
of water and sediments within vaults, pits and /or trenches located at Building 411 as hazardous waste. Include all related labor, 
equipment, and materials to provide construction including bond cost, overhead, and profit, complete in accordance with the RFP, but 
not including work indicated or specified to be provided under any other bid items. 

-$                                    Hazardous Water, Unit Cost per 500 gallons

Option Item 
0013

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper determination of removal method, treatment and disposal of 100 linear feet (LF) of asbestos containing 
materials. Include all related labor, equipment, and materials to provide construction including bond cost, overhead, and profit, complete 
in accordance with the RFP, but not including work indicated or specified to be provided under any other bid items. 

Asbestos Containing Material, Unit Cost per 100 LF -$                                    



 $                                                   - 

 $                                                   - 

 $                                                   - 

 $                                                   - 

 $                                                   - 

Option Item 
0017

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper determination of removal method, treatment and disposal of universal waste, such as fluorescent light 
tubes of different sizes, compact fluorescent light tubes, high intensity discharge (HID) bulbs, mercury switches, thermostats, batteries 
and other was qualifying as universal waste. Quantity per pound (lbs). Include all related labor, equipment, and materials to provide 
construction including bond cost, overhead, and profit, complete in accordance with the RFP, but not including work indicated or 
specified to be provided under any other bid items. 

-$                                    Universal Waste, Unit Cost per lbs

Option Item 
0018

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper determination of removal method, treatment and disposal of R22 refrigerant per pounds (lbs). Include all 
related labor, equipment, and materials to provide construction including bond cost, overhead, and profit, complete in accordance with 
the RFP, but not including work indicated or specified to be provided under any other bid items. 

-$                                    R22 Refrigerant, Unit Cost per lbs

Option Item 
0019

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper determination of removal method, treatment and disposal of refrigerant other than R22 per pounds (lbs). 
Include all related labor, equipment, and materials to provide construction including bond cost, overhead, and profit, complete in 
accordance with the RFP, but not including work indicated or specified to be provided under any other bid items. 

                                    

Asbestos Containing Material, Unit Cost per 100 SF

Option Item 
0015

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper determination of removal method, treatment and disposal of 5 cubic feet (CF) of asbestos containing 
materials. Include all related labor, equipment, and materials to provide construction including bond cost, overhead, and profit, complete 
in accordance with the RFP, but not including work indicated or specified to be provided under any other bid items. 

-$                                    Asbestos Containing Material, Unit Cost per 5 CF

Option Item 
0016

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper determination of removal method, treatment and disposal of fluorescent light ballasts (each). Include all 
related labor, equipment, and materials to provide construction including bond cost, overhead, and profit, complete in accordance with 
the RFP, but not including work indicated or specified to be provided under any other bid items. 

-$                                    Fluorescent Light Ballast, Unit Cost per Each

Option Item 
0014

Firm Fixed Price (Unit Cost) for a DESIGN-BUILD PROJECT, HUNTERS POINT NAVAL SHIPYARD PARCEL G DEMOLITION - 
Future modification for proper determination of removal method, treatment and disposal of 100 square feet (SF) of asbestos containing 
materials. Include all related labor, equipment, and materials to provide construction including bond cost, overhead, and profit, complete 
in accordance with the RFP, but not including work indicated or specified to be provided under any other bid items. 

-$                                    



 $                                                   - 

-$                                    

TOTAL EVALUATED PRICE            (Total of Base Items (F46) + Total of Option Items (F116)) -$                                    

EVALUATION OF PRICE

OFFEROR NAME:   DUNS:

STREET ADDRESS:  EIN (TAX ID):

CITY, STATE, ZIP CODE:   

EMAIL ADDRESS:   PHONE:

TOTAL OPTION ITEMS (0001 - 0019)

  

-$                                    Other Refrigerant, Unit Price per lbs

In accordance with the Price Factor, the Total Evaluated Price will be in accordance with FAR 52.217-5 Evaluation of Options, which includes the total of Base Item(s) and all Option 
Items. 

Offeror shall enter prices and rates in the yellow highlighted cells ONLY.  All applicable cells must be completed. Failure to propose on all items shall result in proposal being rejected 
as nonresponsive. Failure to acknowledge all amendments may result in proposal being rejected as nonresponsive.

SUBMITTED PROPOSALS SHALL BE VALID FOR 120 DAYS FROM THE DATE OF RECEIPT. 

THIS OFFEROR ACKNOWLEDGES RECEIPTS OF AMENDMENTS TO THE SOLICITATION:

AMD NO._______  DATE_____________          AMD NO._______  DATE_____________          AMD NO._______  DATE_____________ AMD NO._______  
DATE_____________          AMD NO._______  DATE_____________          AMD NO._______  DATE_____________  AMD NO._______  DATE_____________          AMD 
NO._______  DATE_____________          AMD NO._______  DATE_____________ AMD NO._______  DATE_____________          AMD NO._______  DATE_____________          
AMD NO._______  DATE_____________ AMD NO._______  DATE_____________          AMD NO._______  DATE_____________          AMD NO._______  
DATE_____________

The Government reserves the right to verify the calculations in this spreadsheet.  In the event that an error in the Contractor's calculations are found, the Government will use the actual 
amounts entered in for the Base Item(s) and the Option Item(s) (if applicable) as the intended price.  The Government will use these proposed amounts to determine the Total Evaluated 
Price. 



SIGNATURE OF PERSON AUTHORIZED TO SIGN OFFER:

SIGNATURE:

PRINTED NAME: DATE:

**************************************************************************************************************
SURETY COMPANY: PHONE:

SURETY POC/BONDING AGENT:

EMAIL ADDRESS:   
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