



# FY22+ OCONUS BUSINESS OPPORTUNITIES TRANSATLANTIC DIVISION



Opportunity	Location	District / Center	Release Date (Qtr)	NAICS	Cost Range	Acquisition Strategy	Solicitation Type
NSA Bahrain Electrical System Upgrade	Bahrain	TAD	Q1 FY22	236220	\$25-100M	Unrestricted	C Type
Architect Engineer Indefinite Delivery Contract for Master Planning	CENTCOM	TAD	Q1 FY22	541330	\$24M	Unrestricted	IDIQ
Multiple Award Task Order Contract - Relocatable Building	CENTCOM	TAD	Q1 FY22	332311	\$249M	Unrestricted	IDIQ
Construction of Hangar, Marsah Matrouh	Egypt	TAD	Q1 FY22	236220	\$10-25M	Unrestricted	C Type
Repair Imam Ali AB Air Traffic Control Tower, Iraq	Iraq	TAD	Q1 FY22	236220	\$5-10M	Unrestricted	C Type
Air Traffic Control Tower, MSAB	Jordan	TAD	Q1 FY22	236220	\$10-25M	Unrestricted	C Type
Job Order Contract	Jordan	TAD	Q1 FY22	236220	\$75M	Unrestricted	IDIQ
Munitions Storage Area, MSAB	Jordan	TAD	Q1 FY22	236220	\$25-100M	Unrestricted	C Type
Super Hornet Pkg 002 CALA/QRA	Kuwait	TAD	Q1 FY22	236220	\$10-25M	Unrestricted	C Type
Super Hornet Pkg 005 O-Level Maint Hangar	Kuwait	TAD	Q1 FY22	236220	\$25-100M	Unrestricted	C Type
Super Hornet Pkg 007 Engine Shop - I Level	Kuwait	TAD	Q1 FY22	236220	\$5-10M	Unrestricted	C Type
Super Hornet Pkg 008 Airframes - I Level	Kuwait	TAD	Q1 FY22	236220	\$5-10M	Unrestricted	C Type
Super Hornet Pkg 009 Construct Squadron Operations Building	Kuwait	TAD	Q1 FY22	236220	\$10-25M	Unrestricted	C Type

All construction project listed above are Design-Bid-Build projects. NOTE: These projections are based on the best information available. They are subject to modification and are in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed acquisition is synopsized through SAM.gov or the solicitation is issued."



# FY22+ OCONUS BUSINESS OPPORTUNITIES TRANSATLANTIC DIVISION

2



Opportunity	Location	District / Center	Release Date (Qtr)	NAICS	Cost Range	Acquisition Strategy	Solicitation Type
Super Hornet, Pkg 004 Parking Apron, Shelter	Kuwait	TAD	Q1 FY22	236220	\$25-100M	Unrestricted	C Type
Job Order Contract	Saudi Arabia	TAD	Q1 FY22	236220	\$50M	Unrestricted	IDIQ
Personal Services Contract	Saudi Arabia	TAD	Q1 FY22	541990	\$99M	Unrestricted	IDIQ
KSA Multiple Award Task Order Contract	Saudi Arabia	TAD	Q1 FY22	236620	\$249M	Unrestricted	IDIQ
P992, Fleet Maintenance Facility and TOC	Bahrain	TAD	Q2 FY22	236220	\$10-25M	Unrestricted	C Type
Construct Dive Recompression Chamber	Kuwait	TAD	Q2 FY22	238990	\$5-10M	Unrestricted	C Type
Construct Vehicle Maintenance Shop, CBKU	Kuwait	TAD	Q2 FY22	236220	\$5-10M	Unrestricted	C Type
Bulk POL Storage	Jordan	TAD	Q2 FY23	493190	\$25-100M	Unrestricted	C Type
Architect-Engineer Multiple Award Task Order Contract (MATOC)	CENTCOM	TAD	Q3 FY22	541330	\$240M	Unrestricted	IDIQ
Microgrid Controller, 1.25 MW Solar PV	Kuwait	TAD	Q3 FY22	236220	\$10-25M	Unrestricted	C Type
AFCENT WBN KSA Site Prep Projects Ta'if	Saudi Arabia	TAD	Q3 FY22	238910	\$10-25M	Unrestricted	C Type
Construction of Training Facility	Kazakhstan	TAD	Q3 FY22	236220	\$1 - 5M	TBD	C Type
Fuel Cell & Phase Maintenance Hangar	Jordan	TAD	Q4 FY23	493190	\$10-25M	Unrestricted	C Type

All construction project listed above are Design-Bid-Build projects. Note: \*These projections are based on the best information available. They are subject to modification and are in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed acquisition is synopsized through SAM.gov or the solicitation is issued."