

**AMENDMENT 0003 – DATED JULY 15, 2024**

**Contract:** N62473-19-D-1237  
**PTO:** N6247324RE501  
**CS/Email:** Kenneth Redmond, [REDACTED]  
**Solicitation/RFP Date:** June 6, 2024  
**Subject:** Parcel G Building Demolition at Hunters Point , Hunters Point Naval Shipyard, San Francisco, California

This is an amendment to the subject RFP. The purpose of this amendment is:

1. To revise Part 6:

**DELETE in its entirety:**

Attachment H: Parcel G Removal Site Evaluation Work Plan

**REPLACE WITH:**

Attachment H: Final Remedial Action Work Plan Parcel B-1, Installation Restoration Site 10, Building 123 Hunters Point Naval Shipyard, San Francisco, California, September 2023 **(RFIs #7, #10, #13 and #14)**

2. To provide the updated Wage Determination. The Davis Bacon Wage Determination has been updated to General Decision Number: CA20240018 07/05/2024 Modification #13.
3. The proposal due date remains unchanged.

**Note:**

1. The offeror must acknowledge receipt of all amendments on the offer schedule.
2. All other paragraphs, provisions, and conditions to this proposed task order remain unchanged.

**Enclosures:**

- (1) Final Remedial Action Work Plan Parcel B-1, Installation Restoration Site 10, Building 123 Hunters Point Naval Shipyard, San Francisco, California (September 2023)
- (2) Wage Determination CA20240018 07/05/2024 Modification #13