

**AMENDMENT 0004 – Dated July 26, 2024**

**Contract:** N62473-19-D-1237  
**PTO:** N6247324RE501  
**CS/Email:** Kenneth Redmond [REDACTED]  
**Solicitation/RFP Date:** June 6, 2024  
**Subject:** REQUEST FOR OFFER (RFO) N62473-19-D-1237-PTO  
N6247324RE501, PARCEL G BUILDING DEMOLITION AT  
HUNTERS POINT NAVAL SHIPYARD, SAN FRANCISCO,  
CALIFORNIA

This is an amendment to subject solicitation:

A. To revise the proposal due date:

**FROM:**

**2:00 P.M., Pacific Standard Time (PST), on August 8, 2024.**

**TO:**

**2:00 P.M., Pacific Standard Time (PST), on August 22, 2024.**

B. The Construction Wage Rate Requirement (CWRR) has changed to General Decision Number CA20240018 Modification 16 dated 07/26/2024 (Enclosure (2)).

**\*\*NOTE: ALL OTHER PARAGRAPHS, PROVISIONS, AND CONDITIONS TO CONTRACT N62473-19-D-1237 PTO – N6247324RE501 REMAIN UNCHANGED. \*\***

**THE OFFEROR MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT BY CONFIRMING RECIEPT VIA EMAIL TO [REDACTED]**

Enclosures:

- (1) Offer Schedule
- (2) Wage Determination CA20240018 07/26/2024 Modification #16
- (3) RFI Response